



**OFFICE OF THE  
EXECUTIVE ENGINEER, PROVINCIAL COASTAL HIGHWAY  
DIVISION HYDERABAD**

022-9201089

NO:TC/G-55/CHD/3627

/ HYDERABAD

Dated: 31 / 12 / 2025

**LETTER OF COMMENCE**

To,

M/S. Preety Construction Company,  
Government Contractor,  
Suit # E-010, Crystal Hill Apartment, Feroze Nana road,  
Near Punjab House, Bath Island,  
**KARACHI.**

SUBJECT: - **W/R OF ROAD FROM BATHORO TO JATI CHOWK KM = 0.00-13.00 (13.00 KMS)**

Reference:- 1. This office letter of acceptance NO:TC/G-55/CHD/3608, dated:30-12-2025.  
2. Your acceptance letter NO:-Nil-, dated:31-12-2025.

1. The lowest rates (details as noted below) offered by you for the work noted above on **02/12/2025** are found reasonable and approved by the Chief Engineer Highways Hyderabad vide letter NO:H(5)/PCHD(Hyd)/(Tender)-C(i)-783, dated: **29/12/2025** received through Superintending Engineer, Provincial Highways Circle, Hyderabad vide letter No: **TC/G-55/2212**, dated: **30/12/2025**. The total bid amount is **Rs:677,930,380/-** (Rupees Six Hundred Seventy Seven Million Nine Hundred Thirty Thousand Three Hundred and Eighty) only.

| Part                  |                                                    | Rate Quoted by the Contractor                            | Amount           |
|-----------------------|----------------------------------------------------|----------------------------------------------------------|------------------|
| Part "A-I"            | Road Work (Except Asphalt & Diff: Cost of Bitumen) | 2.70% Below (Two Point Seven Zero Percent Below)         | Rs:383,892,281/- |
| Part "A-II"           | Road Work Asphalt (Except Diff: Cost of Bitumen)   | 0.20% Below (Zero Point Two Zero Percent Below)          | Rs:183,997,663/- |
| Diff: Cost of Bitumen | Add: Diff: Cost of Bitumen (80-100)                | 260.39 Tons @ Rs:39,582/80 P.Ton (+)                     | Rs:10,306,965/-  |
|                       | Add: Diff: Cost of Bitumen (80-100)                | 53.261 Tons @ Rs:39,582/80 P.Ton (+)                     | Rs:2,108,220/-   |
|                       | Add: Diff: Cost of Bitumen (60-70)                 | 363.21 Tons @ Rs:42,550/80 P.Ton (+)                     | Rs:15,454,876/-  |
|                       | SUB-TOTAL                                          |                                                          | Rs:595,760,005/- |
| Part "B"              | M/Structure (3' Span Box Culverts=24 Nos.)         | 7.40% Above (Seven Point Four Zero Percent Above)        | Rs:40,085,733/-  |
|                       | SUB-TOTAL                                          |                                                          | Rs:40,085,733/-  |
| Part "C"              | Retaining Wall (615 RH)                            | 32.30% Above (Thirty Two Point Three Zero Percent Above) | Rs:5,053,742/-   |
|                       | SUB-TOTAL                                          |                                                          | Rs:5,053,742/-   |

Cont'd on P/2

SUBJECT: - W/R OF ROAD FROM BATHORO TO JATI CHOWK KM = 0.00-13.00 (13.00 KMS)

|          |                       |                                                                                        |                         |
|----------|-----------------------|----------------------------------------------------------------------------------------|-------------------------|
| Part "D" | Gentry Board (01 No.) | 4,748,500/- Each (Four Million Seven Hundred Forty Eight Thousand & Five Hundred Each) | Rs:4,748,500/-          |
|          |                       | <b>SUB-TOTAL</b>                                                                       | <b>Rs:4,748,500/-</b>   |
|          |                       | <b>TOTAL</b>                                                                           | <b>Rs:645,647,980/-</b> |
|          |                       | Add: 5% SRB                                                                            | Rs:32,282,300/-         |
|          |                       | <b>GRAND TOTAL</b>                                                                     | <b>Rs:677,930,380/-</b> |

**GRAND TOTAL : Rs.677.930380 (Million) (Rupees Six Hundred Seventy Seven Million Nine Hundred Thirty Thousand Three Hundred and Eighty) Only**

2. You are therefore directed to obtain necessary instructions from Assistant Engineer, Provincial Coastal Highway **Sub-Division-II, Hyderabad** to start the work within a week time from the date of issue of this work order and complete it within period of **24 Months**.

3. It should be noted that:-

- The work shall be carried out as per approved public works department specifications.
- No premium will be on item based on market rates and sanctioned by the competent authority outside the schedule of rates in force.
- Nothing shall be paid for cartage of material what-so-ever brought at the site of work including material from Government stores.
- Payment on account of Difference Cost of Bitumen will be made on the basis of actual consumption at site.

**(WAHEED ALI BHATTI)**  
EXECUTIVE ENGINEER  
PROVINCIAL COASTAL HIGHWAY  
DIVISION HYDERABAD

- Copy forwarded with compliments to the Superintending Engineer, Provincial Highways, Circle Hyderabad, for favour of information.
- Copy forwarded to the Assistant Engineer, Provincial Coastal Highway **Sub-Division-II, Hyderabad**, for information. The work should be got executed strictly in accordance with the estimate and approved PWD specifications. Any excess / deviation / departure without specific approval from competent authority shall be personal responsibility of the Assistant Engineer. The actual date of start of the work and progress report should be promptly reported to Division Office for taking necessary action. On completion of work, date of completion be reported in writing to Divisional office.

  
EXECUTIVE ENGINEER  
PROVINCIAL COASTAL HIGHWAY  
DIVISION HYDERABAD